
GENERAL PROJECT DESCRIPTION 000501-1 

USDA FOREST SERVICE, R-4 

UINTAH BASIN INTERAGENCY FIRE CENTER INTERIOR REPAINT 

SECTION 000501 – GENERAL PROJECT DESCRIPTION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This work includes the interior repaint for the Uintah Basin Interagency Fire Center.   

1.2 REFERENCE SPECIFICATIONS 

A. The publications listed below form a part of this specification to the extent referenced.  

The publications are referred in the text by the basic designation only. 

2015 International Building Code 

2015 International Plumbing Code 

2015 International Mechanical Code 

2015 International Fuel Gas Code 

2014 National Electrical Code 

2010 Americans with Disabilities Act/Architectural Barriers Act Guidelines (ADA/ABAG) 

http://www.access-board.gov/guidelines-and-standards  

1.3 MEASUREMENT AND PAYMENT  

A. Interior Repaint - Measurement and payment shall be Lump Sum Quantity (LSQ) as 

shown in the Schedule of Items for the Interior Repaint and includes all work outlined in 

the specifications to accomplish the work. 

1.4 RELATED WORK 

A. The work shall be in accordance with the following specifications.  The subsidiary 

specifications are referred to in the text by the Section designation only. 
 

 SECTION C - DESCRIPTION/SPECIFICATIONS/STATEMENT OF WORK 

 000501 – GENERAL PROJECT DESCRIPTION  

 

 DIVISION 1 -GENERAL REQUIREMENTS 

 

 011250 - MEASUREMENT AND PAYMENT 

 011900 – MOBILIZATION 

 014100 – QUALITY CONTROL 

     

 DIVISION 2 – EXISTING CONDITIONS  

  

 024100 - WASTE MATERIAL DISPOSAL 

       

http://www.access-board.gov/guidelines-and-standards
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 DIVISION 9 - FINISHES 

         

 099120 - INTERIOR PAINTING       

  

  

       

      

  

   

     

 

 

 PRODUCTS - Not Applicable 

PART 2 - EXECUTION – Not Applicable 

END OF SECTION 000501 

FEBRUARY 2016 



MEASUREMENT AND PAYMENT 011250-1 

USDA FOREST SERVICE, R-4 

UINTAH BASIN INTERAGENCY FIRE CENTER INTERIOR REPAINT 

SECTION 011250 - MEASUREMENT AND PAYMENT 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Measurement and payment for contract work will be made only for and under those pay 

items included in the Schedule of Items.  All other work, labor, materials, equipment, and 

incidentals necessary to successfully complete the project will be considered as included 

in the payment for items shown.  This section defines the method of measurements and 

basis of payment for work items listed in the Schedule of Items. 

B. When more than one class, size, type, thickness, etc. is specified in the Schedule of Items 

for any pay item, suffixes will be added to the item number to differentiate between the 

pay items. 

1.2 DETERMINATION OF QUANTITIES 

A. The following measurements and calculations shall be used to determine contract 

quantities for payment. 

1.3 UNITS OF MEASUREMENT  

A. Payment shall be by units defined and determined according to U.S. Standard measure 

and by the following: 

1. Lump Sum (LS):  One complete unit. 

2. Square Foot (SF):   Measured on a plane parallel to the surface being measured. 

1.4 METHOD OF MEASUREMENT 

A. One of the following methods of measurement for determining final payment is 

designated on the Schedule of Items for each pay item:  

1. ACTUAL QUANTITIES (AQ) - These quantities are determined from actual 

measurements of completed work. 

2. LUMP SUM QUANTITIES (LSQ) - These quantities denote one complete unit of 

work as required by or described in the contract, including necessary materials, 

equipment, and labor to complete the job.  They shall not be measured. 

PART 2 - PRODUCTS (NOT APPLICABLE) 

PART 3 - EXECUTION (NOT APPLICABLE) 

END OF SECTION 011250 

FEBRUARY 2016 



MOBILIZATION 011900-1 

USDA FOREST SERVICE, R-4 

UINTAH BASIN INTERAGENCY FIRE CENTER INTERIOR REPAINT 

SECTION 011900 - MOBILIZATION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This item is intended to compensate the Contractor for operations including, but not 

limited to, those necessary for the movement of personnel, equipment, supplies, and 

incidentals to the project site; for payment of premiums for bonds and insurance for the 

project; and for any other work and operations which must be performed or costs that 

must be incurred incident to the initiation of meaningful work at the site and for which 

payment is not otherwise provided for under the contract.   

1.2 MEASUREMENT AND PAYMENT 

A. The measurement shall be lump sum for mobilization.  Payment shall be as follows: 

1. Bond premiums will be reimbursed after receipt of the evidence of payment. 

2. 50% of the lump sum, not to exceed 5% of the original contract amount, will be 

paid following completion of 5% of the original contract amount not including 

mobilization and bond premiums. 

3. Payment of the remaining portion of the lump sum, up to 10% of the original 

contract amount, will be paid following completion of 10% of the original contract 

amount not including mobilization and bond premiums. 

4. Any portion of the lump sum in excess of 10% of the original contract amount will 

be paid after final acceptance. 

5. Progress payments for mobilization and preparatory work shall be subject to 

retainage. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 011900 

FEBRUARY 2016 



QUALITY CONTROL 014100-1 

USDA FOREST SERVICE, R-4 

UINTAH BASIN INTERAGENCY FIRE CENTER INTERIOR REPAINT 

SECTION 014100 - QUALITY CONTROL 

PART 1 - GENERAL 

1.1 This work shall consist of providing quality control in conformance with the inspection, 

testing, and product certification requirements of this contract to ensure compliance with 

the drawings and specifications.  The Contractor shall provide all personnel, equipment, 

tests, and reports necessary to meet the requirements of the contract.   

1.2 QUALITY CONTROL 

A. The Contractor shall provide and maintain a quality control system that will ensure all 

services, supplies, and construction work required under this contract conforms to the 

contract requirements.  The Contractor shall perform, or cause to be performed, the 

sampling, inspection, and testing required to substantiate that all services, supplies, and 

construction conform to the contract requirements. 

1.3 SUBMITTALS 

A. Contractor Quality Control Plan 

B. Permits, Licenses, and Certificates 

C. Test and Inspection Reports 

1.4 MEASUREMENT AND PAYMENT 

A. No separate payment will be made for the work included under this section; rather 

payment shall be considered to be included in the items of work listed in the Schedule of 

Items. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 QUALITY CONTROL SYSTEM 

A. General:  Perform required testing, inspections, sampling, and similar services per 

direction specified in the contract drawings and specifications and in accordance with 

established industry standards. 

3.2 CONTRACTOR QUALITY CONTROL PLAN 

A. At the time of the prework conference, the Contractor shall submit for approval a written 

Contractor Quality Control Plan.  



QUALITY CONTROL 014100-2 

1. If the plan requires any revisions or corrections, the Contractor shall resubmit the 

plan within 10 days.  

2. The Government reserves the right to require changes in the plan during the contract 

period as necessary.   

3. No change in the approved plan may be made without written concurrence by the 

Contracting Officer.  

4. At a minimum, the plan shall include the following: 

a. A list of personnel responsible for quality control and assigned duties.  

Include each person's qualifications. 

b. A copy of a letter of direction to the Contractor's Quality Control Supervisor 

outlining assigned duties. 

c. Names, qualifications, and descriptions of laboratories to perform sampling 

and testing, and samples of proposed report forms. 

d. Methods of performing, documenting, and enforcing quality control of all 

work. 

e. Methods of monitoring and controlling environmental pollution and 

contamination as required by all applicable regulations and laws. 

3.3 TEST AND INSPECTION REPORTS 

A. Submit three copies of complete test results no later than three calendar days after the test 

was performed.   

B. Submit failing test results and proposed remedial actions within four hours of noted 

deficiency. 

C. Testing and Inspection Reports shall include the following: 

1. Date of issue. 

2. Project title and number. 

3. Name, address, and telephone number of testing agency. 

4. Dates and locations of samples, tests, or inspections. 

5. Names of individuals performing tests and inspections. 

6. Reference Specification Section(s). 

7. Complete test or inspection data. 

8. Test and inspection results and an interpretation of test results. 

9. Ambient conditions at time sample was taken, tested, or inspected. 

10. Comments or professional opinion on whether tested or inspected work complies 

with the Contract Document requirements. 

11. Name and signature of laboratory inspector. 

12. Recommendations on retesting and reinspecting. 

3.4 PERMITS, LICENSES, AND CERTIFICATES 

A. For Contracting Officer’s records, submit copies of permits, licenses, certifications, 

inspection reports, releases, jurisdictional settlements, notices, receipts for fee payments, 

judgments, correspondence, records, and similar documents, established for compliance 

with standards and regulations relevant to the on performance of the work. 
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END OF SECTION 014100 

 

FEBRUARY 2016 



  

USDA FOREST SERVICE, R-4 

UINTAH BASIN INTERAGENCY FIRE CENTER INTERIOR REPAINT 

 

USDA FOREST SERVICE, R-4 

UINTAH BASIN INTERAGENCY FIRE CENTER INTERIOR REPAINT 

SECTION 024100 - WASTE MATERIAL DISPOSAL 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes the loading, handling, hauling, and placing of excess  painting 

debris. 

1.2 MEASUREMENT AND PAYMENT 

A. There will be no separate measurement or payment for work in this Section.  Waste 

material disposal is considered incidental to other items of work shown in the Schedule 

of Items.  

PART 2 - PRODUCTS – NOT APPLICABLE 

PART 3 - EXECUTION  

3.1 WASTE MATERIAL TO BE HAULED TO A DISPOSAL AREA  

A. N/A. 

3.2 WASTE MATERIAL TO BE HAULED TO A LANDFILL 

A. All garbage, and other refuse generated shall be removed from the project site and legally 

disposed of off Government property in an approved landfill. 

B. The contractor is responsible for all costs and permits associated with landfill disposal. 

C. The Government is not responsible for waste material upon its departure from the project 

site.   

END OF SECTION 024100 

 

FEBRUARY 2016 

 

  



  

USDA FOREST SERVICE, R-4 

UINTAH BASIN INTERAGENCY FIRE CENTER INTERIOR REPAINT 

SECTION 099120 - INTERIOR PAINTING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes surface preparation and the application of paint systems on the 

following substrates: 

1. Steel doors and frames. 

2. Gypsum board. 

B. Related Sections include the following: 

1. Division 9 Section “High Performance Coatings”. 

1.2 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Samples for Initial Selection:  For each type of topcoat product indicated. 

C. Product List:  For each product indicated, include the following: 

1. Cross-reference to paint system and locations of application areas.  Use same 

designations indicated on Drawings and in schedules. 

2. Printout of current "MPI Approved Products List" for each product category 

specified in Part 2, with the proposed product highlighted. 

1.3 QUALITY ASSURANCE 

A. MPI Standards: 

1. Products:  Complying with MPI standards indicated and listed in "MPI Approved 

Products List." 

2. Preparation and Workmanship:  Comply with requirements in "MPI Architectural 

Painting Specification Manual" for products and paint systems indicated. 

1.4 DELIVERY, STORAGE, AND HANDLING 

A. Store materials not in use in tightly covered containers in well-ventilated areas with 

ambient temperatures continuously maintained at not less than 45 deg F. 

1. Maintain containers in clean condition, free of foreign materials and residue. 

2. Remove rags and waste from storage areas daily. 

1.5 PROJECT CONDITIONS 



  

A. Apply paints only when temperature of surfaces to be painted and ambient air 

temperatures are between 50 and 95 deg F. 

B. Do not apply paints when relative humidity exceeds 85 percent; at temperatures less than 

5 deg F above the dew point; or to damp or wet surfaces. 

1.6 EXTRA MATERIALS 

A. Furnish extra materials described below that are from same production run (batch mix) 

as materials applied and that are packaged for storage and identified with labels 

describing contents. 

1. Quantity:  Furnish an additional 5 percent, but not less than 1 gal.of each material 

and color applied. 

1.7 MEASUREMENT AND PAYMENT 

A. There will be no separate measurement or payment for work in this section.  Payment 

will be included in the contract unit price for items shown in the schedule of items. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

following: 

1. Columbia Paint & Coatings. 

2. ICI Paints. 

3. Sherwin-Williams Company (The). 

4. Approved equal. 

2.2 PAINT, GENERAL 

A. Material Compatibility: 

1. Provide materials for use within each paint system that are compatible with one 

another and substrates indicated, under conditions of service and application as 

demonstrated by manufacturer, based on testing and field experience. 

2. For each coat in a paint system, provide products recommended in writing by 

manufacturers of topcoat for use in paint system and on substrate indicated. 

B. Colors:  As indicated in a color schedule or selected by Contracting Officer. 

2.3 METAL PRIMERS 

A. Alkyd Anticorrosive Metal Primer:  MPI #79. 

B. Cementitious Galvanized-Metal Primer:  MPI #26. 



  

2.4 ALKYD PAINTS 

A. Alkyd Enamel (Semigloss):  MPI #94 (Gloss Level 5). 

2.5 INTERIOR PRIMERS/SEALERS 

A. Interior Latex Primer/Sealer:  MPI #50. 

B. Interior Alkyd Primer/Sealer:  MPI #45. 

2.6 INTERIOR METAL PRIMERS 

A. Waterborne Galvanized-Metal Primer:  MPI #134. 

B. Rust-Inhibitive Primer (Water Based):  MPI #107. 

2.7 LATEX PAINTS  (Select from the following as indicated) 

A. High-Performance Architectural Latex (Low Sheen):  MPI #138 (Gloss Level 2). 

B. High-Performance Architectural Latex (Eggshell):  MPI #139 (Gloss Level 3). 

C. High-Performance Architectural Latex (Satin):  MPI #140 (Gloss Level 4). 

D. High-Performance Architectural Latex (Semigloss):  MPI #141 (Gloss Level 5). 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates and conditions, with Applicator present, for compliance with 

requirements for maximum moisture content and other conditions affecting performance 

of work. 

B. Maximum Moisture Content of Substrates:  When measured with an electronic moisture 

meter as follows: 

1. Gypsum Board:  12 percent. 

C. Verify suitability of substrates, including surface conditions and compatibility with 

existing finishes and primers. 

D. Begin coating application only after unsatisfactory conditions have been corrected and 

surfaces are dry. 

1. Beginning coating application constitutes Contractor's acceptance of substrates and 

conditions. 

3.2 PREPARATION 

A. Comply with manufacturer's written instructions and recommendations in "MPI 

Architectural Painting Specification Manual" applicable to substrates indicated. 



  

B. Remove plates, machined surfaces, and similar items already in place that are not to be 

painted.  If removal is impractical or impossible because of size or weight of item, provide 

surface-applied protection before surface preparation and painting. 

1. After completing painting operations, use workers skilled in the trades involved to 

reinstall items that were removed.  Remove surface-applied protection if any. 

2. Do not paint over labels of independent testing agencies or equipment name, 

identification, performance rating, or nomenclature plates. 

C. Clean substrates of substances that could impair bond of paints, including dirt, oil, grease, 

and incompatible paints and encapsulants. 

1. Remove incompatible primers and reprime substrate with compatible primers as 

required to produce paint systems indicated. 

D. Steel Substrates:  Remove rust and loose mill scale.  Clean using methods recommended 

in writing by paint manufacturer. 

E. Gypsum Board Substrates:  Do not begin paint application until finishing compound is 

dry and sanded smooth. 

3.3 APPLICATION 

A. Apply paints according to manufacturer's written instructions. 

1. Use applicators and techniques suited for paint and substrate indicated. 

2. Paint surfaces behind movable equipment and furniture same as similar exposed 

surfaces.  Before final installation, paint surfaces behind permanently fixed 

equipment or furniture with prime coat only. 

3. Paint front and backsides of access panels, removable or hinged covers, and similar 

hinged items to match exposed surfaces. 

B. Tint each undercoat a lighter shade to facilitate identification of each coat if multiple 

coats of same material are to be applied.  Tint undercoats to match color of topcoat, but 

provide sufficient difference in shade of undercoats to distinguish each separate coat. 

C. If undercoats or other conditions show through topcoat, apply additional coats until cured 

film has a uniform paint finish, color, and appearance. 

D. Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush 

marks, roller tracking, runs, sags, ropiness, or other surface imperfections.  Cut in sharp 

lines and color breaks. 

3.4 CLEANING AND PROTECTION 

A. At end of each workday, remove rubbish, empty cans, rags, and other discarded materials 

from Project site. 

B. After completing paint application, clean spattered surfaces.  Remove spattered paints by 

washing, scraping, or other methods.  Do not scratch or damage adjacent finished 

surfaces. 



  

C. Protect work of other trades against damage from paint application.  Correct damage to 

work of other trades by cleaning, repairing, replacing, and refinishing, as approved by 

Contracting Officer, and leave in an undamaged condition. 

D. At completion of construction activities of other trades, touch up and restore damaged or 

defaced painted surfaces. 

3.5 INTERIOR PAINTING SCHEDULE 

A. Exposed Steel Substrates: 

1. High-Performance Architectural Latex System:  MPI INT 5.1R. 

a. Prime Coat:  Alkyd anticorrosive metal primer. 

b. Intermediate Coat:  High-performance architectural latex matching topcoat. 

c. Topcoat:  High-performance architectural latex (semigloss). 

B. Exposed Galvanized-Metal Substrates: 

1. High-Performance Architectural Latex System:  MPI INT 5.3M. 

a. Prime Coat:  Waterborne galvanized-metal primer. 

b. Intermediate Coat:  High-performance architectural latex matching topcoat. 

c. Topcoat:  High-performance architectural latex (satin) and (semigloss), 

where indicated. 

C. Gypsum Board Substrates: 

1. High-Performance Architectural Latex System:  MPI INT 9.2B. 

a. Prime Coat:  Interior latex primer/sealer. 

b. Intermediate Coat:  High-performance architectural latex matching topcoat. 

c. Topcoat:  High-performance architectural latex (flat) and (satin), where 

indicated. 

 

END OF SECTION 099120 

FEBRUARYFebruary 2016 


